



All terms and conditions of this agreement are in full force and effect for this Task Order document.

Agreement No.
(To be filled in by Agreement Manager)

Y-9758

On-Call Agreement Manager Information

Task No.

AL

Agreement Manager Finn P. Posner	Phone 360-705-7205	Org. 304050	Mailstop 47340
Mailing Address PO Box 47340 Olympia WA 98504-7340			

Project Manager Information (If different from On-Call Agreement Manager)

Project Manager Douglas P. Ficco	Phone 360-737-2726	Org. 441101	Mailstop S 15
Mailing Address 700 Washington Street, Suite 300 Vancouver WA 98660-3177			

Project Information

Project Title CEVP - Columbia River Crossing Project	
State Route No(s).	County(s)

Task Schedule

Task Start Date January 1, 2009	Task End Date April 15, 2009
------------------------------------	---------------------------------

← No payment will be made for work done **PRIOR** to Task Start Date or for work done **AFTER** Task End Date

Task Cost

This section required if there is Fed. Aid Part.

Work Order No.	Org. Code	Amount	Fed. Aid Part.?		Fed. Aid Project No.	Fed. Aid Part. %
XL 2268	441101	\$41,138.81	<input type="radio"/> Yes	<input checked="" type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		

Total Task Amount → **\$41,138.81**

Consultant Information

Prime Consultant T.Y. Lin International	Contact David Goodyear		
Address 1115 West Bay Drive, #206 Olympia WA 98502			
Phone 360-754-0544	Fax	E-Mail dgoodyear@tylin.com	Federal I.D. No. 94-1598707
Are there any Subconsultants working on this project? <input type="checkbox"/> Yes <input type="checkbox"/> No			
If Yes, complete the Subconsultant Worksheet and return with signed Task Order.			

Approval Signatures ***Note: Two original signed Documents are required****

Consultant

Washington State Department of Transportation

Agreement Manager (Signature required for execution of document ONLY for Communications and Public Involvement and Environmental Services Agreements)

Scope of Task Order

Provide description of work and reference attachments for prime consultant and all subconsultants (to include detailed description of work schedule and estimate).

Report Due Date

Scope:

- Up to five days of attendance at the February 2-6 workshop
- Preparation work including conceptual-level development of unit costs for the alternate structure types still viable as possibilities for the main river crossing. The intended outcome is to provide a range of potential costs for the river crossing structures if the type assumed in our cost estimate (segmental box, both two-bridge and three-bridge) is not selected. This would include coordination with our project team to ensure consistency/consensus prior to the workshop. The remaining structure types are:
 - Haunched concrete box girder with drop-in spans (three-bridge)
 - Steel I-girder (three-bridge)
 - Steel box girder (three-bridge)
 - Extradosed (three-bridge)
 - Deck truss (three-bridge)
 - Open web box girder (stacked)
 - Deck truss (stacked)
 - Suspended frame

We would also like you to be prepared to discuss relative costs and installation durations for the main river crossing foundations. These would include the possibility of 8-10' diameter drilled shafts and 96-120" diameter driven piles.

Cost estimate is \$41,138.81 (see attached sheet)

Distribution: Originals: Consultant Copies: File Consultant Services
 Accountant Task Manager Other Brian McMullen (SWR PM)

TYLIN INTERNATIONAL1115 West Bay Drive, Suite 206
Olympia, WA 98502

12/30/2008

PROJECT: Columbia River Crossing CEVP

	QUANTITY	2009 RATE	UNIT	AMOUNT
David Goodyear	120	\$334.07	hr	\$40,088.40
			Subtotal	\$40,088.40

DIRECT NON-SALARY:

Shipping and printing	1	\$100.00	each	\$100.00
Travel to Vancouver	126	\$0.55	miles	\$69.30
Hotel	4	\$141.70	days	\$566.81
Per Diem	5	\$49.00	days	\$245.00
Travel to Olympia	126	\$0.55	miles	\$69.30
			Subtotal	\$1,050.41

Total**\$41,138.81**