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Washington State
V’ Department of Transportation

jreement No. Y-9245 (To be filled in by Agreement Manager)

Task No., AC AmendmentNo. ... Work Order No(s). X1.2268

Task Order

All terms and conditions of this agreement are in full force and effect for this Task Order document.

Project Information

Project Title
Columbia River Crossing Project (CRCP)
State Route No(s). Fed. Aid Project No(s).
I-5 DEMO-0051(260)
Org. Code of Work Order No(s). Fed. Aid Participating Percentage(s):
441101 100%
Task Manager Information
Task Manager Phone Mailstop
Doug Ficco 360-737-2726 CRC

Mailing Address
700 Washington Street, Suite 300, Vancouver, WA 98660-3177

Consultant
Consultant Contact
David Evans & Associates Jay Lyman
Address . Phone
700 Washington Street, Suite 300 360-737-2726
Vancouver, WA 98660-3177 Federal L.D. No.
.ope of Task Order

Report Due Date

Provide brief description of work and reference attachments for prime consultant and all
subconsultants (fo include detailed description of work schedule and estimate).

Task AC will cover the remaining Phase I work element that was initated under Task AB in accordance with the
attached scope and budget.

Task Schedule and Cost

New Task Task Amendment
Pretask Start Date Pre-Task Amt. Previous Authorized Amt.
No payment for pre-task work done PRIOR to this date
Task Start Date November 1, 2005  Task Amt. $16,008,709.2  Task Amendment Amt.
No payment for work done PRIOR to this date
Task End Date April 1, 2007 Total Task Amt.  $16,008,709.2 Total Amended Task Amt.

No payment for work done AFTER this date
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