



All terms and conditions of this agreement are in full force and effect for this Task Order document.

Agreement No.  
(To be filled in by Agreement Manager)

Y 10864

Task No.

AA

On-Call Agreement Manager Information

Agreement Manager George Humphrey	Phone 360-816-8864	Org. 441101	Mailstop S-15
Mailing Address PO Box 1709 Vancouver WA 98668-1709			

Project Manager Information (If different from On-Call Agreement Manager)

Project Manager Douglas P. Ficco	Phone 360-737-2726	Org. 441101	Mailstop S 15
Mailing Address 700 Washington Street, Suite 300 Vancouver WA 98660-3177			

Project Information

Project Title Columbia River Crossing Project	
State Route No(s). I-5	County(s) Clark

Task Schedule

Task Start Date March 24, 2010	Task End Date August 30, 2010
-----------------------------------	----------------------------------

← No payment will be made for work done **PRIOR** to Task Start Date or for work done **AFTER** Task End Date

Task Cost

This section required if there is Fed. Aid Part.

Work Order No.	Org. Code	Amount	Fed. Aid Part.?		Fed. Aid Project No.	Fed. Aid Part. %
XL 3679	441101	\$174,910.00	<input type="radio"/> Yes	<input checked="" type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		


Total Task Amount → **\$174,910.00**


Consultant Information

Prime Consultant Tom Warne and Associates, LLC		Contact Thomas R. Warne	
Address 9874 South Spruce Grove Way South Jordan UT 84095			
Phone 801-302-8300	Fax 801-302-8301	E-Mail twarne@tomwarne.com	Federal I.D. No. 52-2325785
Are there any Subconsultants working on this project? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No If Yes, complete the Subconsultant Worksheet and return with signed Task Order.			

Approval Signatures

\*\*\*\*Note: Two original signed Documents are required.\*\*\*\*

  
\_\_\_\_\_  
Consultant

  
\_\_\_\_\_  
Washington State Department of Transportation

Agreement Manager (Signature required for execution of document ONLY for Communications and Public Involvement and Environmental Services Agreements)

### Scope of Task Order

*Provide description of work and reference attachments for prime consultant and all subconsultants (to include detailed description of work schedule and estimate).*

Report Due Date

Participate in the Columbia River Crossing Project Expert Review Panel.

Chairperson of the Expert Review Panel to assess the financial and implementation plans for Columbia River Crossing Project. In addition, review and evaluate key objectives and associated performance measures in order to guide decisions on the project and its operation after construction.

Distribution: Originals:  Consultant  
 Accountant

Copies:  File  
 Task Manager

Consultant Services  
 Other

B. McMullen  
R. Funkhouser

**Tom Warne Associates**

**COST ESTIMATE**

---

**Project:** Columbia River Crossing  
**Estimate For:** Expert Review Panel Ordered By Governors  
**Date:** 23-Mar-10

---

**Direct Labor Costs:**

Personnel	Employee	Hours	Rate	Cost
Principal		500	\$250.00	\$125,000.00
Senior Associate		250	\$125.00	\$31,250.00
Hourly Rates Are Fully Burdened and include fixed fees and overhead costs				
<b>Subtotal:</b>				<b>\$156,250.00</b>

**Other Reimbursable Expenses**

	Cost
Airfare: Assume five months with meetings every 2 weeks and 3 day workshops. Two weeks straight first visit, additional visits for report writing for total of 20 flights. 20 visits x \$450.00 per visit = \$9,000	\$9,000.00
Meals: 35 days at full per diem of \$56.00 per day	\$1,960.00
Rental Car: 35 days at \$120.00 each visit	\$4,200.00
Miscellaneous Expenses	\$3,500.00
<b>Subtotal:</b>	<b>\$18,660.00</b>

**Total Estimated Cost: \$174,910.00**