



All terms and conditions of this agreement are in full force and effect for this Task Order document.

Agreement No.  
(To be filled in by Agreement Manager)

9245

On-Call Agreement Manager Information

Task No.

AG

Agreement Manager George Humphrey	Phone 360-816-8864	Org. 441101	Mailstop S-15
Mailing Address PO Box 1709 Vancouver WA 98668-1709			

Project Manager Information (If different from On-Call Agreement Manager)

Project Manager Douglas P. Ficco	Phone 360-737-2726	Org. 441101	Mailstop S 15
Mailing Address 700 Washington Street, Suite 300 Vancouver WA 98660-3177			

Project Information

Project Title Columbia River Crossing Project	
State Route No(s) I-5	County(s) Clark

Task Schedule

Task Start Date October 15, 2009	Task End Date April 30, 2010
-------------------------------------	---------------------------------

← No payment will be made for work done **PRIOR** to Task Start Date or for work done **AFTER** Task End Date

Task Cost


Work Order No.	Org. Code	Amount	Fed. Aid Part. ?		This section required if there is Fed. Aid Part.	
			Fed. Aid Project No.	Fed. Aid Part. %		
441101	XL 3679	\$100,000.00	<input type="radio"/> Yes	<input checked="" type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
			<input type="radio"/> Yes	<input type="radio"/> No		
<b>Total Task Amount</b> →		<b>\$100,000.00</b>				

Consultant Information

Prime Consultant David Evans and Associates, Inc. - Vancouver		Contact Ron Anderson / Lyn Wilder	
Address 700 Washington Street, Suite 300 Vancouver WA 98660			
Phone 360-737-2726	Fax 360-737-0294	E-Mail andersonr@columbiarivercrossing.	Federal I.D. No. 93-0661195
Are there any Subconsultants working on this project? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No If Yes, complete the Subconsultant Worksheet and return with signed Task Order.			

Approval Signatures

\*\*\*\*Note: Two original signed Documents are required\*\*\*\*

  
Consultant

  
Washington State Department of Transportation

Agreement Manager (Signature required for execution of document ONLY for Communications and Public Involvement and Environmental Services Agreements)

### Scope of Task Order

Report Due Date

*Provide description of work and reference attachments for prime consultant and all subconsultants (to include detailed description of work schedule and estimate).*

Scoping for SR500 Interchange and Victory Braid in anticipation of receiving grant funds applied for through the American Recovery and Reinvestment Act of 2009 (ARRA), specifically Grants for Transportation Investment Generating Economic Recovery (TIGER Discretionary Grants). This includes through approximately 30% design to obtain DCE and permits and also PS&E dependent upon grant award which is anticipated to be announced on February 17, 2010.

Scoping for ROD completion.

Scoping for completion of preliminary design of the Columbia River Crossing Project.

Distribution: Originals:  Consultant  
 Accountant

Copies:  File  
 Task Manager

Consultant Services  
 Other

B. McMullen  
R. Funkhouser

## Subconsultant Work Sheet

<b>Agreement No.</b> 9245	<b>Task No.</b> AG	<b>Amendment No.</b>	<b>Amount</b> \$100,000.00
------------------------------	-----------------------	----------------------	-------------------------------

Subconsultant Name Enviroissues - Portland			Contact Mandy Putney		
Address 1515 SW Fifth Street, Suite 1022 Portland OR 97201					
Phone 503-248-9500	Fax 503-248-9505	E-Mail mputney@enviroissues.com		Federal I.D. No. 91-1526183	
UBI No. 601 328 867	D/M/WBE Part.? <input type="radio"/> Yes <input checked="" type="radio"/> No	D/M/WBE No.		<b>Amount \$</b>	\$5,000.00

Subconsultant Name HDR Engineering Inc.			Contact Mr. Gene Sacco		
Address 500 108th Avenue NE, Suite #1200 Bellevue WA 98004					
Phone 425.453.1523	Fax 425.453.7107	E-Mail gsacco@hdrinc.com		Federal I.D. No. 47-0680568	
UBI No. 601 021 437	D/M/WBE Part.? <input type="radio"/> Yes <input checked="" type="radio"/> No	D/M/WBE No. n/a		<b>Amount \$</b>	\$5,000.00

Subconsultant Name Parametrix, Inc. Portland			Contact Jeff Heilman		
Address 700 NE Multnomah, Suite 1000 Portland OR					
Phone 503-233-2400	Fax 503-233-4825	E-Mail jheilman@parametrix.com		Federal I.D. No. 91 0914810	
UBI No. 600 135 349	D/M/WBE Part.? <input type="radio"/> Yes <input checked="" type="radio"/> No	D/M/WBE No.		<b>Amount \$</b>	\$5,000.00

Subconsultant Name PB Americas, Inc - Portland			Contact John Holroyd		
Address 400 SW 6th, Suite 802 Portland OR 97204-1628					
Phone 503-274-2293	Fax 503-274-1412	E-Mail mcknight@pbworld.com		Federal I.D. No. 11 1531569	
UBI No. 600 544 212	D/M/WBE Part.? <input type="radio"/> Yes <input checked="" type="radio"/> No	D/M/WBE No.		<b>Amount \$</b>	\$5,000.00

<b>Subconsultant(s) Total</b>	\$20,000.00
<b>Net Amount to Prime</b>	\$80,000.00